



DEPARTMENT OF PUBLIC WORKS

Quality, Excellence, Innovation

Date: April 9, 2024
TO: All Holders of the CONTRACT DOCUMENTS for:
**Sir Francis Drake Blvd MP 20.97 Slide Repair
Project No. 2019-22**
FROM: Jason Wong *JW*
Senior Civil Engineer
Re: **ADDENDUM NO. 1**

Administration
PO Box 4186
San Rafael, CA 94913-4186
415 473 6528T
415 473 3799 F
415 473 3232 TTY
CRS Dial 711
www.marincounty.org/pw

You are hereby advised of the following revisions and/or clarifications to said Contract Documents.

- Accounting
- Administrative Services
- Airport
- Building Maintenance
- Capital Projects
- Certified Unified Program Agency (CUPA)
- Communications Maintenance
- Disability Access
- Engineering & Survey
- Fleet Operations
- Flood Control & Water Resources
- Land Development
- Procurement
- Real Estate
- Reprographic Services
- Road Maintenance
- Stormwater Program
- Transportation & Traffic Operations
- Waste Management

Plans

A. Plan Sheets 5 thru 11 regarding existing utility marks for unknown utilities.

Clarification: The Department is currently investigating these unknown utilities and a future addendum will be issued to address this.

If a bid is submitted, this Addendum must be signed and attached to Bid Proposal.

ADDENDUM NO. 1 received by:

Signature

Date